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1 PROJECT DEFINITION
1.1 BACKGROUND AND PURPOSE
The City of RIO GRANDE CITY is the project sponsor and provider responsible for the planning,
construction and operation of the city’s water and wastewater systems and has established service
rules and regulations concerning the utility service, rates, and service fees.

1.2 PROJECT INFORMATION
Location
The City of Rio Grande City is in the southeastern part of the State of Texas, United States. It borders
San Roman, Texas to the north, Camargo, Mexico to the south, Los Villareales, Texas to the west, and
Las Lomas, Texas to the East. The City is contiguous to the U.S. / Mexico Border. Figure 1shows
the Rio Grande City Location.
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Figure 1: Rio Grande City Location

Existing Water Treatment Plant
The Rio Grande City (RGC) water treatment plant (WTP) is located 112 Santo Niño St., Rio Grande
City, Texas.

1.3 PROJECT DESCRIPTION
The proposed project “RGC Old Water Treatment Plant Rehabilitation” consists of the installation of
new filter system, retrofitting of the sludge basin, the upgrade of the chemical feed system and the
upgrade of pumps which include the raw, the high service, backwash and sludge pumps. Also, the
rehabilitation will include a full automation and monitoring of the whole system. An important factor of
the proposed filter system is that the filter systems are monitored continuously and calculate the
optimum backwash duration saving water, electricity and backwash media.
The project also consists of the installation of approximately 15,000 I.f. of 12” DR-18 C 900 waterline.
The proposed waterline is intended to be extended to the east side of the City. The proposed waterline
will include gate valves and air release valves and all necessary appurtenances.
The City of RIO GRANDE CITY would like to request financial assistance from the Texas Water
Development Board’s (TWDB) Economically Distressed Areas Program (EDAP,) Drinking Water State
Revolving Fund to provide the necessary improvements to the Water Treatment Plant.
The development of the facility plan and the environmental information document (EID) will enable the
issuance of a Finding of No Significant Impact (FONSI) in order to request assistance from DWSRF for
final design and construction funding.
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2 MAJOR WORK TASKS AND SERVICES REQUIRED
2.1 PROJECT ADMINISTRATION
Resources and Schedule
This task includes administrative functions for the activities of the project. The ENGINEER’s project
manager will allocate the ENGINEER’s resources and establish all internal staff responsibilities.
Within one week of the NTP, the ENGINEER shall provide a proposed timeline schedule of progress
with planned dates of deliverables for completion of the Scope of Work. The ENGINEER’s project
manager must keep involved parties up-to-date on project status.
Kickoff Meeting
A one-day kick-off meeting will be held with TWDB, and the City of RIO GRANDE CITY to jointly review
and reach consensus on project approach and direction and possible issues to help ensure a successful
project. The ENGINEER’s project manager shall prepare the minutes from the meeting for distribution
to the attendees within five (5) working days of the meeting.
Progress Meetings, Progress Reports, and Invoicing
Progress Meetings will be held monthly. These meetings will provide a forum for delivery of project
deliverables as well as progress reports, which will identify efforts and achievements for the preceding
month and expectations for the next period. Formal meetings will be required to discuss the
development of the facility plan.
The ENGINEER’s project manager shall prepare the agenda and minutes of these meetings. Draft
meeting minutes shall be prepared within five (5) working days of the meeting and shared for input.
Monthly Invoices shall be submitted to the City with an appropriate progress report. The invoice will
be paid within thirty (30) days upon receipt, if complete and acceptable.
In addition to the more formal meetings described above, by-weekly conference call meetings will be
held throughout the course of the project. These conference call meetings will be important to insure
a well-coordinated project and that important input from involved parties is incorporated into the
planning effort. The ENGINEER shall provide a presentation to the City of RIO GRANDE CITY
personnel on the final facility plan if necessary. All meetings will be conducted at the City of RIO
GRANDE CITY offices or designated meeting place.
Deliverables
The Project Sponsor, and TWDB along with other agency stakeholders, as determined, will review draft
and final facility plan deliverables. The ENGINEER shall satisfy all comments and incorporate any
necessary changes required to receive approval of the deliverables.
▪
▪
▪
▪

Presentation materials (TWDB, City of RIO GRANDE CITY)
Project Meeting Materials (TWDB, City of RIO GRANDE CITY) Meeting minutes
(TWDB, City of RIO GRANDE CITY, any other participants)
Monthly Status Report (TWDB, City of RIO GRANDE CITY)
Monthly invoices (TWDB)
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2.2 WATER TREATMENT Rehabilitation FACILITY PLAN
The ENGINEER will develop water facility plan in accordance with the requirements set forth in
31 Texas Administrative Code (TAC) 355.73. The scope of service for preparing the facility engineering
plan is broken down into categories of tasks as outlined in Appendix B. Each category of tasks shall be
completed in order of categories listed in Appendix B, starting with Category A, and proceeding with
each successive category through D. After the completion of tasks within a category,the ENGINEER
will provide a report and appendices/supporting data as necessary for each category.
The basic approach will be to provide adequate documentation for each category and to use this
information for decision making prior to moving to the next category. The ENGINEER will proceed to
the next category subsequently to the TWDB approval of category work product. Each successive
series of documentation will be used as building blocks for the final end product, which is a
comprehensive Facility Plan. Four (4) copies of a completed Final Facility Plan (Final to mean reviewed
and approved by TWDB) with appropriate supporting material must be provided. A satisfactory Final
Facility Plan is part of the application requirements for Economic Distressed Area Program funds
(363.504 (a)(2)).
The Plan must additionally address all requirements for applications to the projected construction
funding sources. These projected construction-funding sources including the Drinking Water State
Revolving Fund Loan Program (DWSRF) administered by the Texas Water Development Board
(TWDB), and the Texas Water Development Fund (Dfund). The Consultant is required to review the
Application Procedure Guidelines, Applications and Manuals for the DWSRF on the Texas Water
Development Board’s website: http://www.twdb.state.tx.us in order to assure that project documents
will satisfy this projected funding source’s requirements. Specifically, the consultant should review the
Infrastructure Financial Assistance Program Publications providing guidelines for the development of
the EFR for water and wastewater projects. The Plan shall consolidate the requirements to meet both
guidelines, as well as the requirements described specifically by this scope, in one document
The Project sponsor and TWDB will review and provide comments to each Category prior to submittal
to the TWDB for review and approval. TWDB will issue a letter accepting the final report as complete.
Please refer to Appendix B to review EDAP 2 Planning Phase, Facility Plan Scope of Services.
In conjunction with the tasks associated with the various categories and throughout this project, it will
be important to keep all the stakeholders informed on the project status and activities.
In addition, the EPA, along with other federal, state, and local agencies, as well as non-governmental
organizations, advocates for implementing green building practices for projects where adequate
sustainable construction methods and green products and practices are available.
The TWDB has developed a set of Green Building Guidelines, which include specific activities to be
considered by the consultant during the planning phase of a project. These activities are not intended
to require an extraordinary effort of the consultant but supplement the typical tasks performed during
this project development phase with new environmentally oriented measures to determine process,
product, and practices. The consultant will be required to review the Green Building Guidelines,
evaluate the application of the activities presented, and identify opportunities to incorporate operating
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efficiency, good resource allocation, and environmental soundness in the selection of process, site,
system layout, product, or materials for the project. As a result, the consultant shall provide a brief
explanation, on the format itself or in a supplemental report, of how the specific guideline was
incorporated in the planning process or, if appropriate, the rationale for why the guideline was not
addressed.
The Green Building Guidelines are available in Appendix C.
Deliverables
The contents of the documentation shall include an Executive Summary including Findings,
Conclusions, Issues, Recommendations and the main body of the report. One (1) set of this
documentation shall be provided to the project sponsor, and six (6) sets to the TWDB for review and
written approval/disapproval by the TWDB and prior to fully undertaking or completing the tasks within
the next successive category.
▪
▪
▪

Draft Category A, B, C, and D
Final Category A, B, C, and D
Final Facility Plan and Green Building Practices Supplemental Report

2.3 PERIOD OF SERVICE
A.

Period of Service

The ENGINEER shall complete the work delineated under this SOW within 150 calendar days, not
including Owner/Agency review days, from Notice to Proceed (NTP). The completion of all tasks with
reviews and the environmental clearance process is expected to be complete within approximately 8
months.

2.4 DELIVERABLES
The ENGINEER shall:
1.
Project Schedule:
Complete project schedule no later than 7 calendar days after the NTP, provide a detailed
schedule for completion of the work under this contract. The schedule shall include proposed
implementation of project deliverables and coordination meetings, as well as a proposed
invoicing schedule.
2.
Draft Categories:
Complete Draft Categories A, B, C, and D no later than 30 calendar days, respectively;
provide six (4) hard copies and one (1) electronic format copy for water system improvements.
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3.
Final Categories:
Complete Final Categories A, B, C, and D no later than 7 calendar days after each draft
approval; provide six (4) hard copies and one (1) electronic format copy for water
system improvements.
4.
Final Facility Plan and Green Building Practices Supplemental Report:
Complete Final Facility Plan no later than 8 calendar days after each draft category approval;
provide six (4) hard copies and one (1) electronic format copy for water system improvements.
9.
Language:
All reports, plans, etc. shall be written in English.
10.
Professional Seal:
In accordance with State Revised Statutes and State Administrative Code, all engineering
reports, drawings and other technical documentation shall be sealed by a professional engineer
registered in the State of Texas.
11.
Ownership of Documents:
The ENGINEER must transfer to The Rio Grande City all title, copyright or other similar rights
to the work or studies referred to in these terms of reference, provided that no work may be
revised or duplicated for any other project. Furthermore, the documents contained herein shall
be considered instruments of service and shall not be reused for any purpose other than the
project intended.
Please refer to Appendix D to review the Guidelines for Format Deliverables.

Rio Grande City

Page 8

Appendix A
Preliminary Engineering Proposal for the Rio Grande City
Water Treatment Plant Rehabilitation and East Water
Loop Project
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Appendix B
EDAP 2 Planning Phase
Facility Plan Scope of Services
https://www.twdb.texas.gov/financial/instructions/doc/WRD-023A.pdf?d=51103.2300000079
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Appendix C
Green Building Guidelines
https://www.twdb.texas.gov/financial/instructions/doc/TWDB-0162.pdf
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Introduction
The North American Development Bank (NADB) is a binational organization created by the Governments
of the United States and Mexico as a side agreement to the North American Free Trade Agreement
(NAFTA). The purpose of the NADB (www.cocef.org) is to help conserve, protect and enhance the
environment in the U.S.-Mexico border region, through the development and certification of
environmental infrastructure projects that incorporate innovative sustainability and public participation
concepts. Once certified by NADB, a project may qualify for funding from Mexico’sNational Water
Commission, United States Environmental Protection Agency (EPA), the North
American Development Bank (NADB), or from other sources requiring or recognizing such certification.

Framework
NADB’s “sustainable development” certification criterion recognizes the value that implementing
sustainable practices, whether in water, wastewater, solid waste or expanded mandates projects will
bring to the communities it serves. Therefore, NADB has prepared this document to serve as a set of
guidelines for “green” building practices to enhance the sustainability of both infrastructure projects and
their surroundings. This document is intended to address environmental infrastructure projects in the US
and Mexico. Similar guidelines are widely utilized in the United States for the construction of sustainable
and environmentally sound buildings and structures.
The EPA, along with other federal, state, and local agencies, as well as non-governmental organizations,
advocates for implementing green building practices for projects where adequate sustainable
construction methods and green products and practices are available. EPA requires application of
sustainable concepts in projects funded through the EPA-supported funding programs, the Border
Environment Infrastructure Fund (BEIF) and the Project Development Assistance Program (PDAP).
EPA encourages communities to adopt and/or implement measures geared toward achieving
environmental stewardship. Incentives, such as tax rebates and preferential permitting, for implementing
green practices and products in infrastructure projects are a growing trend in the United States, as more
local and state governments encourage projects are constructed using sustainable practices. More and
more federal, state and local entities are also requiring that their own projects be built sustainably. As
such, NADB and other agencies are also working towards making this common practice in the
development of environmental infrastructure.
There are a myriad of environmentally sound products and practices that the planning and/or design
professional may select when developing infrastructure projects. Some of these products and practices
may be found at http://www.wbdg.org/design/greenspec.php, BuildingGreen.com, GreenSpec.com, in
the GreenSpec directory, and the LEED (Leadership in Energy and Environmental Design) standards.
Additionally there are several certification programs that provide guidance for projects designed and
constructed using standard green practices such as the U.S. Green Building Council’s LEED certification
and the Sustainable Building Industry Council.
The success of green building practices is greatly enhanced by including sustainability considerations
in the planning and design phases. Applying these practices and products may offer substantial savings
during the construction and operation of the projects and, more importantly, they enhance thequality of
life by providing human and environmental benefits.
NADB, in coordination with EPA, has selected several sections from the Construction Specifications
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Institute’s (CSI) MasterFormatTM (the organizational standard for specifications and other information
for most commercial and institutional building projects in the U.S. and Canada) as an initial effort for
requiring green building practices in project development and implementation. Based on various sources
including GreenSpec Directory and the Federal Green Construction Guide for Specifiers, section
specifications have been evaluated, adapted, and appended to these guidelines for consideration during
the development of projects within the purview of NADB. In addition, two specific sections have been
created to guide planning, design and construction activities related to drinking water and wastewater
infrastructure projects. The new sections incorporate, by reference, selected CSI sections. The
following are the CSI sections included in NADB’s guidelines:

▪ Earthwork, Erosion Control, Site Drainage
▪ Backfill
▪ Drainage and Containment
▪ Site Paving
▪ Landscaping
▪ Fluid Waste Containment

▪ Concrete Formwork
▪ Reinforcement
▪ Cast-in-place Concrete
▪ Concrete Masonry Units
▪ Renewable Energy Systems

In the US, the CSI sections are typically used to organize the construction contract documents; In these
guidelines, the CSI sections along with the new sections for drinking water and wastewater infrastructure
projects are utilized for purposes of guiding the owner, planning/design professional, and contractor to
incorporate green products and practices in their project. By utilizing the specification format and listing
specific tasks for each project development stage in these CSI sections, the planning/design professional
can more easily see the relationship and applicability of concepts to be applied in project development
and incorporated into the project-specific construction documents.
NADB reserves the rights to amend, as it deems appropriate, the contents and applicability of the
guidelines. Communities and the public at-large, as well as consultants, are encouraged to provide
comments, expand and/or use these suggested guidelines as reference material or as a basis for
developing specifications for their environmental infrastructure projects. The successful use of these
documents will rely on an interactive role between communities and consultants undertaken during the
planning and design phases of their projects. NADB acknowledges the Federal Green Construction
Guide for Specifiers and the GreenSpec Directory as a reference in the formulation of these guidelines.

Environmental Goal
The general environmental goal is to produce sustainable and cost-effective facilities that function
appropriately and promote productivity. The Federal Green Construction Guide for Specifiers further
defines the general environmental goal with the following:
1. Resource Management: Promote stewardship of the earth’s resources. The earth’s resources
include: perpetual resources, renewable resources, and non renewable resources.
a. Preserve or renew biodiversity and ecosystems.
b. Maximize use of biobased, energy efficient, water efficient, rapidly renewable, and
recycled content materials.
c. Maintain or improve water quality and promote water stewardship.
d. Employ job-site recycling and salvage procedures.
e. Employ sustainable design principles and environmentally preferable products.
f. Preserve non renewable resources.
g. Minimize life cycle energy costs through a whole building approach that may include:
daylighting, passive solar heating and cooling, energy efficient systems, and renewable
energy systems.
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2. Toxicity/IEQ: Promote good indoor environmental quality (IEQ). Aspects of IEQ include: light
quality, acoustic quality, thermal comfort, and air quality.
a. Maximize use of non-toxic, non-hazardous, healthy and safe building materials.
3. Performance: Promote efficiencies in operational performance. Aspects of operational
performance include: durability, maintainability, energy efficiency, and water efficiency.
Project-specific environmental goals will help guide planning and design decisions, as well as provide a
basis for identifying improved green products or practices during construction. The owner, in coordination
with the planning/design professionals, should consider the development of project- specific
environmental goals, using the general goal as a starting point.

The Guidelines
The selected CSI sections were chosen primarily because of their perceived applicability, from a practical
standpoint, to environmental infrastructure projects. The environmental infrastructure projects in which
NADB participates typically include the following:

▪
▪
▪
▪
▪
▪
▪

Water treatment works
Drinking Water transmission and distribution lines
Booster, pump and lift stations
Wastewater treatment works
Sewer lines, collectors, laterals, and interceptors
Municipal solid waste landfills
Air-pollution reduction improvements

These guidelines are intended to instruct planners and designers to consider a number of sustainability
factors when planning and designing drinking water or wastewater infrastructure projects supported by
BEIF and PDAP. The GreenSpec Directory describes the following simple principles (adapted for the
purposes of these guidelines) for applying sustainable products and practices in construction:
▪
▪
▪
▪

Design for operating efficiency: The energy and resources that a facility uses over its life far
outweigh the energy and resources required to construct the facility itself.
Don’t overbuild: Appropriately sized facilities use fewer resources and are more efficient to
operate and maintain.
Use local materials: Don’t use energy and resources to move materials around.
Look beyond initial cost: Consider the cost-benefit analysis that factors in operations,
maintenance, durability, and replacement cost over the life-time of the facility.

For example, when selecting a site and developing the site and drainage plans, in addition to employing
native materials to the maximum extent possible and practical, the planning and design must
maximize the use of natural topography, reclaimed materials, construction materials near the project and
construction practices which protect the surrounding area from unnecessary disturbance. However, the
intent is not to specify hard-to-find equipment or materials that would represent an addedcost to the
project or burden on the project owner.
It is important to underscore that, although there might be other CSI sections with an important perceived
value for NADB projects, a significant portion of the long-term savings are in one way or another
associated with site selection and site earthwork operations. For instance, a sound planning study
evaluates multiple options for site grading, requiring an analysis of opportunities to maximize
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topographic features, promote natural drainage, and minimize mechanical pumping. Furthermore, a
preliminary geotechnical engineering study that contemplates a well-devised subsurface exploration
program may seem costly in the beginning. However, when the assessment of the excavation, concrete,
and steel reinforcement for the project’s foundation and retaining wall systems is conducted,a more
cost-effective solution can be expected by the project sponsor because the potential long-term
savings will be realized with a well-developed construction specification.

The Format
To provide specific guidelines for drinking water and wastewater infrastructure, NADB has created
Division 00, which provides activities directly related to the development of these types of projects. These
activities are intended to guide the owner, planning/design professional(s), and other project participants
in evaluating and identifying green building opportunities as early as possible. Many of theinstructions
supplement the typical tasks performed during the project development stages with new environmentallyoriented measures to determine process, product and practices. Division 00 and the other selected CSI
sections are complementary and intended to be implemented jointly. The CSI sections may be applied
to several types of construction projects and owners, consultants and contractors are encouraged to
consider their applicability in other efforts.
The guidelines for each section include a description of activities to be conducted during three distinct
stages of project development: 1) Planning, 2) Design, and 3) Construction. Although the activities
described are primarily intended to guide the tasks of the planning and/or design professional during
these project development stages, some activities are also described for the owner and construction
contractor. The planning/design professional should initiate these activities through communication with
the owner and/or by incorporating the activity into the design and construction documents. Each section
is structured to include the following:
Planning: A description of activities associated with selecting a process, site, system layout,
product, and materials that promotes operating efficiency, good resource allocation and
environmental soundness. These concepts are presented in three sub-topics:
▪ Alternative Analysis (Technology, Site Selection, System Layout)
▪ Design Criteria Selection
▪ Special Considerations in Design
Design: A description of activities to be conducted during design to promote operating efficiency,
determine appropriate capacity sizing, and evaluate the use of green products and practices.
These activities are subdivided into the following tasks:
▪ Facilities and Process Design
▪ Construction Plans and Specifications
Construction: This stage of development is presented differently in Division 00 and the selected
CSI sections. In Division 00, general and specific activities are recommended for the owner,
design professional and contractor. In the selected CSI sections, general guidelines for
developing contractor responsibilities are provided for the design professional in the development
of the project’s construction specifications. The design professional may review the model
specifications presented in the US Federal Green Construction Guide for Specifiers and the
GreenSpec Directory for further guidance. Similar to the GreenSpec Directory models, the
guideline specifications are subdivided into three subcategories:
▪ General – Lists general environmental requirements for that particular section, including
submittals, definitions, references and quality assurance.
Rio Grande City
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▪

▪

Products – Products and criteria that define the environmental performance and
characteristics of a material are listed. Unfamiliar materials or constructions methods, for
which no standard specification is available, may require a more comprehensive
specification included under this subcategory.
Execution – Specifies methods of construction that minimize waste, reduce pollution,
and maximize resource efficiency. The requirements for clean-up and waste disposal,
reuse of materials, and use of on-site materials are also addressed in this subcategory.

These guidelines attempt to promote a logical approach for screening applicable criteria and are not
intended to cover all possible scenarios or environmental concepts for achieving sustainability. Project
participants are encouraged to recommend additional activities and opportunities to further the
environmental and human benefits of incorporating sustainable practices within the project
development process.

Summary of Key Terms
The Federal Green Construction Guide for Specifiers provides definitions of key terms used in these
guidelines and in other green product or practice references. The following definitions will assist you to
understand key terms pertaining to sustainable development:
Biobased Materials: Fuels, chemicals, building materials, or electric power or heat produced
from biomass as defined by The Biomass Research and Development Act of 2000. Minimum
biobased content shall be as defined by the US Department of Agriculture pursuant to the US
Farm Bill May 2002 and 7 CFR Part 2902 (www.biobased.oce.usda.gov).
Deconstruction: Disassembly of buildings for the purpose of recovering materials.
Non Renewable Resource: A resource that exists in a fixed amount that cannot be replenished
on a human time scale. Non renewable resources have the potential for renewal only by
geological, physical, and chemical processes taking place over millions of years. Examples
include: iron ore, coal, and oil.
Recycled Content Materials: Products that contain pre-consumer or post-consumer materials
as all or part of their feedstock. Recycled content claim shall be consistent with Federal Trade
Commission Guide for the Use of Environmental Marketing Claims.
Renewable Resource: A resource that is grown, naturally replenished, or cleansed, at a rate
which exceeds depletion of the usable supply of that resource. A renewable resource can be
exhausted if improperly managed. However, a renewable resource can last indefinitely with
proper stewardship. Examples include: solar energy, tidal energy and wind energy,.trees in
forests, grass in grasslands, and fertile soil.
Stewardship: Responsible use and management of resources in support of sustainability.
Sustainability: The maintenance of ecosystem components and functions for future generations.
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Summary of Contents
DIVISION 00 – Water and Wastewater Projects
Section 00100 – Wastewater Collection and Treatment
Objective:
The objective of this section is to describe specific activities to supplement facility planning, design and construction, in order
to promote environmental stewardship in wastewater collection and treatment projects. The activities are intended to identify
designs and/or mechanisms as well as Best Management Practices that will be conducive to accomplishing this intent. The
purpose is to select process and design elements, which promote operating efficiency, appropriate resource utilization,
energy and natural resource conservation, solid waste reduction, pollution prevention and habitat protection. It is essential
that the planning/design professional(s) reviews the attached individual construction specification sections for relevancy in
completing the activities described in this section.

PROJECT
STAGE

DESCRIPTION
Alternatives Analysis
In this phase the planning professional will conduct an alternatives
analysis which includes the following, as applicable:

Planning

Wastewater Treatment Plant:
Technology
a. Analyze the possibility of using on-site treatment systems
for rural or isolated areas and provide recommendations.
b. Evaluate treatment alternatives with an emphasis on
methods that minimize the need for chemical treatment and
energy consumption.
c. Analyze effluent discharge alternatives, considering reuse
as the preferred alternative when possible. Reuse must be
closely related to the treatment effluent quality. Identify
reuse options and potential users.
d. Identify potential by-products of the wastewater treatment
process that could provide energy cost savings and/or
further enhance the environment. Evaluate the technical
and financial feasibility for the use of these by-products for
power co-generation or other beneficial use (on- or off-site).
e. Determine appropriate capacity needs to reduce the risk of
overbuilding.
f. Conduct a present worth analysis prior to selecting an
alternative.
g. Consider use of renewable energy.

APPLICABILITY
In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Site
a. Develop site selection criteria which consider the technical,
financial and environmental feasibility of the potential sites.
b. Incorporate site considerations as described in Division 02
as factors in the site selection criteria.
Collection System:
Layout, Materials and Equipment
a. Evaluate system layouts which minimize energy intensive
operations.
b. Maximize the use of the natural topography.
c. Evaluate means to improve energy efficiency or the viability
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Summary of Contents
DIVISION 00 – Water and Wastewater Projects
Section 00100 – Wastewater Collection and Treatment
d.

e.
f.

g.
h.

to utilize renewable energies in the collection system
facilities.
Identify risks which foster potential presence of septic
conditions or other conditions which cause nuisance,
inefficient operations, or decrease the useful life of the
infrastructure. Evaluate means to mitigate these risks.
Determine appropriate capacity needs to eliminate the risk
of overbuilding.
Evaluate alternative materials (i.e. pipe) and equipment
options which are environmentally preferable or achieve
greater operating efficiencies. Refer to the Special
Consideration in Design, provided below, and the Green
Spec Directory for further guidance.
Minimize the requirements for pavement replacement,
landscape disturbance, and intrusive construction practices.
Conduct a present worth analysis prior to selecting an
alternative.

Design Criteria Selection
In this phase, the planning professional will incorporate the following
in the selection of design criteria:
a. Define the environmental goals for the project with the
owner.
b. Develop or identify the appropriate design criteria to
incorporate the recommendations developed in the
alternatives analysis, specifically to:
o Maximize energy efficiency or the use of
renewable energy sources, the natural topography,
effluent reuse options and the use of treatment
process by-products
o Minimize the need for chemical treatment,
presence of septic conditions, and site disturbance
construction practices.
o Conserve natural, renewable and non renewable
resources.
c. Identify design criteria required to incorporate the design
requirements of each attached section specification.
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Summary of Contents
DIVISION 00 – Water and Wastewater Projects
Section 00100 – Wastewater Collection and Treatment

Design

Rio Grande City

Special Considerations in Design
In this phase, the planning professional will identify potential
vendors, materials or products which may be evaluated during
design to further incorporate operating efficiencies, use of local
materials, and good resource utilization. Efforts shall be focused on
identifying environmentally preferable products such as:
a. Products made with salvaged, recycled, or agricultural
waste content.
b. Products that conserve natural resources.
c. Products that avoid toxic or other emissions and minimize
toxic content.
d. Products that reduce environmental impacts during
construction, demolition, or renovation.
e. Products that save energy or water.
f. Products that contribute to a safe, healthy indoor
environment.
Facilities and Process Design
Based on the planning phase results, in this phase the design
professional will supplement the design process by assuring the
following:
a. Design is intended to achieve operating efficiency and to
incorporate appropriate capacity needs.
b. Utilization of recommended design criteria and identified
vendors, materials or products which induce operating
efficiencies, use of local materials, and good resource
utilization.
c. The suggested environmentally preferable products,
criteria for a material’s environmental performance/
characteristic, and use of potential treatment process byproducts are evaluated for appropriate use and feasibility
considering a cost-benefit analysis that factor in
maintenance, durability, and replacement cost over the
project life-cycle. The results are reviewed with the owner
to determine applicability.
d. A management plan is provided for the on- or off-site use
of by-products as recycled/ reclaimed materials or in cogeneration.
e. Considerations for minimizing energy and chemical usage,
in addition to integrating elements for conservation and/or
improvements to the ecosystem are included.
f. The usage of construction materials and resources are
optimized.
g. Considerations for the potential reuse of materials in future
deconstruction.
h. The design requirements of each of the attached section
specifications are incorporated.
Construction Plans and Specifications
Following the format provided in the Green Spec Directory model
specification section, the design professional will supplement the
construction specifications with the following:

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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Summary of Contents
DIVISION 00 – Water and Wastewater Projects
Section 00100 – Wastewater Collection and Treatment
Part 1 – General: List general environmental requirements for the
specification section (updated environmental goals), including
submittals, definitions, references and quality assurance.
Part 2 – Products: Describe the environmentally preferable products
or criteria for the material’s environmental performance and
characteristics, determined appropriate by the owner and design
professional to enhance the environmental soundness of the project.
The consultant shall:
a. Confirm the availability of specified products.
b. Specify products that are energy-efficient, low toxic and
restore/preserve existing ecosystems and protected areas.
c. Specify the by-products that were determined as suitable
for use within the project or in other applications.
d. List the native, environmentally friendly post-consumer
recycled and/or reclaimed materials that could be used
within the project.
e. If the feasibility of environmentally preferable products or
use of potential treatment process by-products is unclear,
the products may be specified as an alternate.
f. Document all actions conducive to the optimization of
material and resources.
g. List all references from other sections that were applied to
the design.

Construction

Part 3 – Execution: Specify methods of construction that minimize
waste, reduce pollution, and maximize resource efficiency. Provide
requirements for cleanup and disposal, including sorting and
recycling of materials and on-site reuse of materials.
The owner and owner representative (i.e. design professional,
construction supervisor, etc.) will take additional steps to ensure that
all project participants are familiar with the environmental
performance goals of the construction process and infrastructure as
well as the intended use of green products and practices. These
activities shall be conducted:
a. The owner’s representative will discuss these concepts at
the pre-bid conference, encouraging general contractors to
alert all sub-contractors to the requirements.
b. The owner’s representative shall repeat the instruction at
the pre-construction conference, when both general and
sub-contractors shall participate.
c. The owner, owner’s representative and contractor shall
establish appropriate means to identify, review and
implement any new green building opportunities proposed
during construction.

In this space or by a
supplemental report, the
owner or owner’s
representative will briefly
explain how these guidelines
were incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.

The owner’s representative will anticipate potential adjustments
during the construction phase and will make provisions to accept
modifications to proposed products and implementation measures
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that would be conducive to furthering environmental stewardship.
The contractor will perform as described in contract documents. In
addition, the contractor will inform the project owner about equal or
better alternative materials or site construction practices that are
available at low or no additional cost and shall not adversely affect
areas outside of construction limits, and, will implement measures to
protect vegetation, trees and other designated elements as
stipulated in the contract documents.
Furthermore the contractor shall implement, with the approval of the
owner and owner’s representative, the following:
a. Opportunities to enhance the project’s ecologically
responsible actions to further improve the ecosystem and
environment.
b. Environmentally friendly actions, either permanent or
temporary during the construction process.
c. Incorporate alternative materials that meet green building
criteria for application in the construction process.
d. Implement necessary activities to reclaim onsite materials
not previously identified as suitable for use in the project.
The owner’s representative will observe that the work is being
executed according to project specifications.
RESOURCES:

U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings
U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
GreenSpec Directory, Product Directory with Guideline Specifications, Third Edition (Building Green, Inc., 2002)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Section 00200 – Drinking Water Treatment and Distribution
Objective:
The objective of this section is to describe specific activities to supplement facility planning, design and construction, in order
to promote environmental stewardship in drinking water treatment and distribution projects. The activities are intended to
identify designs and/or mechanisms as well as Best Management Practices that will be conducive to accomplishing this
intent. The purpose is to select process and design elements, which promote operating efficiency, appropriate resource
utilization, energy and natural resource conservation, solid waste reduction, pollution prevention and habitat protection. It is
essential that the planning/design professional(s) reviews the attached individual construction specification sections for
relevancy in completing the activities described in this section.

PROJECT
STAGE

DESCRIPTION
Alternatives Analysis
In this phase the planning professional will conduct an alternatives
analysis which includes the following, as applicable:

Planning

Drinking Water Treatment Plant:
Technology
h. Analyze the possibility of using Point-of-Entry or Point-ofUse treatment systems for rural or isolated areas and
provide recommendations.
i. Identify current water quality conditions and analyze
treatment options which might address the required needs.
j. Consider use of renewable energy sources.
k. Evaluate treatment alternatives with an emphasis on
methods that minimize energy consumption and optimized
the use of treatment chemicals.
l. Analyze the alternatives for maximum treatment efficiency
and minimization of waste stream.
m. Conduct a present worth analysis prior to selecting an
alternative.
n. Identify treatment by-products beneficial use options and
potential uses that could further enhance the environment.
o. Evaluate the technical and financial
advantages/disadvantages for the beneficial use of these
by-products compared to disposal costs.
p. Determine appropriate capacity needs to reduce the risk of
overbuilding.

APPLICABILITY
In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Site
c. Develop site selection criteria which consider the technical,
financial and environmental feasibility of the potential sites.
d. Incorporate site considerations as described in Division 02
as factors in the site selection criteria.
Distribution Network:
Layout, Materials and Equipment
i. Evaluate system layouts which minimize energy intensive
operations.
j. Maximize the use of the natural topography.
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k.

Evaluate means to improve energy efficiency or the viability
of utilizing renewable energies in the distribution network
facilities.
l. Identify potential problems with stagnant water conditions,
and inadequate or excessive residual chlorine. Evaluate
means to mitigate these risks.
m. Determine appropriate capacity needs to eliminate the
possibility of overbuilding.
n. Evaluate alternative materials (i.e. pipes, valves, fittings,
appurtenances, etc) and equipment options which are DfE,
environmentally preferable or achieve greater operating
efficiencies. Refer to the Special Consideration in Design,
provided below, and the Green Spec Directory for further
guidance.
o. Minimize the requirements for pavement replacement,
landscape disturbance, and intrusive construction practices.
p. Conduct a present worth analysis prior to selecting an
alternative.
Design Criteria Selection
In this phase, the planning professional will incorporate the following
in the selection of design criteria:
d. Define the environmental goals for the project with the
owner.
e. Develop or identify the appropriate design criteria to
incorporate the recommendations developed in the
alternatives analysis, specifically to:
o Maximize energy efficiency or the use of
renewable energy sources, the natural topography,
and the use of treatment process by-products
o Optimized the use of treatment chemicals.
o Minimize site disturbance construction practices.
o Conserve natural, renewable and non renewable
resources.
f. Identify design criteria required to incorporate the design
requirements of each attached section specification.
Special Considerations in Design
In this phase, the planning professional will identify potential
vendors, materials or products which may be evaluated during
design to further incorporate operating efficiencies, use of local
materials, and good resource utilization. Efforts shall be focused on
identifying environmentally preferable products such as:
g. Products made with salvaged, recycled, or agricultural
waste content.
h. Products that conserve natural resources.
i. Products that avoid toxic or other emissions and minimize
toxic content.
j. Products that reduce environmental impacts during
construction, demolition, or renovation.
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k.
l.

Design

Products that save energy or water.
Products that contribute to a safe, healthy indoor
environment.
However, products including treatment chemicals, devices,
components and materials which may come in contact with the
drinking water shall not contribute contaminants that could cause
adverse health effects. Relevant standards include National
Science Foundation/ANSI standards 60 and 61.
Facilities and Process Design
Based on the planning phase results, in this phase the design
professional will supplement the design process by assuring the
following:
i. Design is intended to achieve operating efficiency and to
incorporate appropriate capacity needs.
j. Utilization of recommended design criteria and identified
vendors, materials or products which induce operating
efficiencies, use of local materials, and good resource
utilization.
k. The suggested environmentally preferable products,
criteria for a material’s environmental performance/
characteristic, and use of potential treatment process byproducts are evaluated for appropriate use and feasibility
considering a cost-benefit analysis that factor in
maintenance, durability, and replacement cost over the
project life-cycle. The results are reviewed with the owner
to determine applicability.
l. A management plan is provided for the on- or off-site use
of by-products such as recycled/ reclaimed materials,
including filter backwash water, or in co-generation.
m. Considerations for minimizing energy and optimized
chemical usage, in addition to integrating elements for
conservation and/or improvements to the ecosystem are
included.
n. The usage of construction materials and resources are
optimized.
o. Considerations for the potential reuse of materials in future
deconstruction.
p. The design requirements of each of the attached section
specifications are incorporated.

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Construction Plans and Specifications
Following the format provided in the Green Spec Directory model
specification section, the design professional will supplement the
construction specifications with the following:
Part 1 – General: List general environmental requirements for the
specification section (updated environmental goals), including
submittals, definitions, references and quality assurance.
Part 2 – Products: Describe the environmentally preferable products
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or criteria for the material’s environmental performance and
characteristics, determined appropriate by the owner and design
professional to enhance the environmental soundness of the project.
The consultant shall:
h. Confirm the availability of specified products.
i. Specify products that are energy-efficient, low toxic and
restore/preserve existing ecosystems and protected areas.
j. Specify the by-products that were determined as suitable
for use within the project or in other applications.
k. List the native, environmentally friendly post-consumer
recycled and/or reclaimed materials that could be used
within the project.
l. If the feasibility of environmentally preferable products or
use of potential treatment process by-products is unclear,
the products may be specified as an alternate.
m. Document all actions conducive to the optimization of
material and resources.
n. List all references from other sections that were applied to
the design.
Part 3 – Execution: Specify methods of construction that minimize
waste, reduce pollution, and maximize resource efficiency. Provide
requirements for cleanup and disposal, including sorting and
recycling of materials and on-site reuse of construction or existing
site materials.

Construction

The owner and owner representative (i.e. design professional,
construction supervisor, etc.) will take additional steps to ensure that
all project participants are familiar with the environmental
performance goals of the construction process and infrastructure as
well as the intended use of green products and practices. These
activities shall be conducted:
d. The owner’s representative will discuss these concepts at
the pre-bid conference, encouraging general contractors to
alert all sub-contractors to the requirements.
e. The owner’s representative shall repeat the instruction at
the pre-construction conference, when both general and
sub-contractors shall participate.
f. The owner, owner’s representative and contractor shall
establish appropriate means to identify, review and
implement any new green building opportunities proposed
during construction.

In this space or by a
supplemental report, the
owner or owner’s
representative will briefly
explain how these guidelines
were incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.

The owner’s representative will anticipate potential adjustments
during the construction phase and will make provisions to accept
modifications to proposed products and implementation measures
that would be conducive to furthering environmental stewardship.
The contractor will perform as described in contract documents. In
addition, the contractor will inform the project owner about equal or
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better alternative materials or site construction practices that are
available at low or no additional cost and shall not adversely affect
areas outside of construction limits and will implement measures to
protect vegetation, trees and other designated elements as
stipulated in the contract documents.
Furthermore the contractor shall implement, with the approval of the
owner and owner’s representative, the following:
e. Opportunities to enhance the project’s ecologically
responsible actions to further improve the ecosystem and
environment.
f. Environmentally friendly actions, either permanent or
temporary during the construction process.
g. Incorporate alternative materials that meet green building
criteria for application in the construction process.
h. Implement necessary activities to reclaim on-site materials
not previously identified as suitable for use in the project.
The owner’s representative will observe that the work is being
executed according to project specifications.
RESOURCES:
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U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings
U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
GreenSpec Directory, Product Directory with Guideline Specifications, Third Edition (Building Green, Inc., 2002)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Objective:
The objective of this section is to reduce/eliminate the need for importing or exporting fill material; to provide and protect
natural habitats; conserve transport energy and to divert materials from landfill. This section refers to the elements associated
with site selection as well as site grading and drainage improvements. The planning/design professional(s) will evaluate the
site specific features such as topography, overall drainage characteristics, vegetation, access routes, surroundings, habitat,
etc. Furthermore, the planning/design professional(s) will ascertain that the site grading and
drainage plans are consistent with relevant master or urban plans, as well as applicable ordinances and/or regulations.

PROJECT
STAGE

Planning

DESCRIPTION

APPLICABILITY

Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site
selection/layout alternatives that consider the following criteria, as
applicable:
e. Impacts to the surroundings, minimizing or mitigating cut and fill
requirements, and maximizing the use of the natural
topography.
f. Availability of on site existing materials.
g. Site drainage and erosion control.
h. Adequate access routes to site, during and after construction.
i. Protection of environmentally sensitive areas.

In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of on-site materials, best practices for site
drainage and erosion control, as well as a natural use of the site
topography.
Special Consideration in Design
In this phase, the planning professional will identify:
a. Any native materials that may be utilized to inhibit erosion such
as vegetative cover.
b. Potential uses of on site existing materials. Excess materials
should be identified for potential reuse and/or disposal.
c. Use of native materials, whenever practical and cost effective,
will supersede import materials.
a. Regarding erosion control, the use of non-native vegetation
may be considered provided that reclaimed water is utilized and
the use of best management practices is implemented for this
purpose

Design
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Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s) and pipeline locations, as applicable:
a. Determine mass grading and balance cut-and-fill practices and
evaluate the suitability of onsite materials to be used as
structural fill.
b. Develop a site grading plan that maximizes the amount of
onsite soils and minimizes the use of import fill, provided that
onsite soils are suitable for their intended purpose.
c. Identify local vendors, borrow pits and quarries for importing

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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d.
e.

f.
g.

h.

i.

j.

k.
l.

materials originating or produced using reclaimed materials.
Imported materials should be brought from the closest available
source or from grading and demolition operations off-site. A
cost analysis shall be conducted to determine if a more distant
source of recycled materials is justified.
Conduct subsurface site investigations to obtain geotechnical
data to be used for designing on-site improvements.
Identify permeability characteristics of the in-situ soils to
improve infiltration and minimize surface runoff, therefore
maximizing recharge of the aquifer.
Minimize unnecessary disturbance of native species and
waterways, protected areas, wetlands, refuges, etc.
Evaluate using flatter slopes to minimize erosion and the use of
covers for reducing soil sloughing (particularly when
cohesionless soils conform to the slope).
Identify specific green products or practices required at the site
or for any site improvement requirements, such as alternatives
to the use of treated wood or materials with toxic make-up.
Further identify and/or develop opportunities to use materials
from other construction projects and/or the potential use of
surplus materials from this project on other construction job
sites.
Develop an erosion control and dust abatement plan to be
implemented during construction and operation. The plan
should be directed to control surface run-off and run-on, and
must follow accepted stormwater control practices. In areas
where stormwater control practices are not established, US
EPA’s stormwater control practices shall be followed, as
appropriate (referenced below).
Implement manageable building to site ratio practices to avoid
taxing the surrounding environment.
Clearly identify the limits of construction and regulatory
requirements for handling storm water run-off to prevent
encroachment on protected areas.

Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and pipeline locations and
incorporated into the construction documents, as applicable.
a.
b.
c.
d.
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Identify landscaped areas which will be protected during
construction.
Specify any specific green products or practices incorporated
into the design.
Define the suitability of onsite materials to be used as structural
fill or identify other recycled materials retrieved from near-by
constructions sites or other sources.
List approved borrow pits and quarries for importing materials.
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e.

Incorporate erosion control and minimization concepts through
the use of best management practices.
f. Define methods to minimize erosion and implement dust
abatement measures.
g. Identify staging areas for storing surplus material for use on or
off site, hence minimizing disposal.
h. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed onsite materials.
i. Define the stormwater control practices.
j. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required
for this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:

Construction

Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s) and pipeline locations:
a. Further identify opportunities for on site use of surplus materials
from other construction projects, and off site use of surplus
materials from this project on other projects prior to final
disposal.
b. Submit a list of proposed local materials and any recycled/
reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.
c. Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of
materials.
d. Implement measures to protect existing habitat.

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s) and pipeline locations:
a. Obtain required materials and products as specified for subbase fill and fill material.
b. Obtain required products to implement slope protection and
erosion control; foundation and subsurface drainage; filtration;
trench control; materials separation and stormwater detention.
Part 3 – Execution
As described in contract documents, the contractor will:
a. Complete the activities as described for the selected site(s)
and pipeline locations.
b. Implement the necessary measures to protect onsite
vegetation, trees, natural habitats and other designated
elements.
c. Apply site clearing practices as specified.
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RESOURCES:
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U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings/
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Objective:
The purpose of this section is to utilize best practices for backfill and pavement works, reduce/eliminate pavement
replacement, increase the use of on- and off-site reclaimed materials and to identify and maximize the use of native soils in
the design and construction of temporary access roads, permanent paved areas as well as pipe installation. Best practices
for backfill and pavement works will incorporate appropriate means for dust abatement, indirect aquifer recharge, reduction
of erosion effects, reduction of offsite disposal of materials that would otherwise could be used onsite as well as protection
of surface water bodies, flora and fauna. This section refers to the elements associated with paving and trenching/backfilling
requirements and needs to be closely coordinated with the site drainage and erosion control plans of
the project. Applicable local, state, and federal regulations must be observed.

DESCRIPTION

Planning

APPLICABILITY

APPLICABILITY

Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site
selection/layout alternatives that consider the following criteria, as
applicable:
j. Minimizing or mitigating cut and fill requirements and pavement
replacement.

In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of reclaimed materials as well as best
practices for trenching, backfilling and site paving.
Special Consideration in Design
In this phase, the planning professional will identify:
d. Durable pavement designs that will make the most use of
native soils for sub-grade, base course or surface course.
e. Site or off-site surplus materials or reclaimed materials from
nearby or adjacent construction sites or projects for use in
backfilling or paving.
f. Pavement materials that promote indirect aquifer recharge and
reduce erosion.

Design
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Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s) and pipeline locations, as applicable:
m. Conduct subsurface site investigations to obtain geotechnical
data and evaluate the suitability of in-situ soils for purposes of
designing pavement sections or use in backfill activities.
n. Develop a site grading plan that maximizes the amount of
onsite soils and minimizes the use of import fill, provided that
onsite soils are suitable for their intended purpose.
o. Identify local vendors, borrow pits and quarries for importing
backfill and/or paving materials originating or produced using
reclaimed materials. Imported materials should be brought
from the closest available source or from grading and
demolition operations off-site. A cost analysis shall be
conducted to determine if a more distant source of recycled
materials is justified.
p. Further identify and/or develop opportunities to use materials
from other construction projects and/or the potential use of

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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surplus materials from this project on other construction job
sites.
q. Minimize unnecessary disturbance of native species and
waterways, protected areas, wetlands, refuges, etc.
r. Require manageable site pavement practices to avoid
disturbing topsoil and vegetation in areas outside the
immediate construction location.
Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and pipeline locations and
incorporated into the construction documents, as applicable.
a.

Specify pervious surface materials as part of pavement
sections that will be conducive to indirect aquifer recharge.
b. Specify the use of alternative materials such as recycled base
for pavement sections.
c. Specify native materials which meet the design criteria for use
as select fill.
d. Identify landscaped areas, natural habitat, or other sensitive
areas which will be protected during construction.
e. Define the suitability of on-site materials to be used as structural
fill or identify other recycled materials retrieved from near-by
constructions sites or other sources.
f. List approved borrow pits and quarries for importing materials.
g. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed on-site materials.
h. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required for
this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:

Construction
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Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s) and pipeline locations:
e. Further identify opportunities for on site use of surplus materials
from other construction projects, and off site use of surplus
materials from this project on other projects prior to final
disposal.
f. Submit a list of proposed local materials and any recycled/
reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.
g. Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.
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h.

materials.
Implement measures to protect existing habitat.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s) and pipeline locations:
c. Obtain required materials and products as specified for subbase fill and fill material.
d. Obtain required products to meet pavement system designs
and permeability standards.
Part 3 – Execution
As described in contract documents, the contractor will:
d. Make provisions for phasing the pavement work, from site
clearing to asphalt placement, to protect natural habitat, and
adherence to the drainage and erosion control plans
e. Complete the activities as described for the selected site(s)
and pipeline locations.
f. Implement the necessary measures to protect onsite
vegetation, trees, natural habitats and other designated
elements.
g. Apply site clearing practices as specified.
RESOURCES:
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U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings/
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php

Page 33

Summary of Contents
DIVISION 02 – Site Construction
Section 02900 – Landscaping
Objective:
The objective of this section is to utilize best practices for elements associated with site landscaping. Best practices for
landscaping include the minimization of water consumption activities while maximizing the use of native plants to conserve
the natural environment. The planning/design professional will assure that landscaping plans are in consonance with relevant
master or urban plans, as well as applicable ordinances and/or regulations. The planning/design professional will consult
with a specialized landscape professional, as appropriate, to assure compliance and to identify all opportunities for
environmental stewardship.

DESCRIPTION

APPLICABILITY

APPLICABILITY

Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site selection
alternatives that consider the following criteria, as applicable:
k. Maximizing the use of natural topography, native plants, on-site
materials and existing landscaped areas.
l. Minimizing the use of imported off-site materials or plants.
m. Site drainage and erosion control.
n. Opportunities for incorporating xeriscape or other similar
landscape practices.

In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of best practices for landscaping.

Planning

Design
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Special Consideration in Design
In this phase, the planning professional will identify:
g. Identify native plants of the bioregion and drought-tolerant
species.
h. Potential use of on-site or off-site surplus materials or
reclaimed materials from nearby or adjacent construction sites
or projects for use in landscaping.
i. Potential use of landscaping for site drainage and erosion
control.
j. Potential use of biosolids as soil enhancers.
k. Minimizing the use of non-organic fertilizers and fertilizers
which contain petrochemical additives or that may have been
treated with pesticides or herbicides.
l. Environmentally preferable products as described under
Special Considerations in Design for Division 00 water and
wastewater products to accommodate product requirements of
the landscape plan.
Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s), as applicable:
s. Develop a landscape plan that maximizes the amount of onsite
vegetation, native species and existing natural topography and
soils and minimizes the use of import materials.
t. Evaluate the suitability of in-situ soils for purposes of designing
landscape elements.
u. Identify fertilizers that are organic in composition and do not
contain petrochemical additives or that may have been treated

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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with pesticides or herbicides.
Consider soil enriching compounds and mulch, utilize organic
compost and untreated ground gypsum-board scrap, biosolids
(subject to approval).
w. Identify native plant species to the region and nonnative
species requiring minimal irrigation after they are established.
x. Adequately plan for landscape water (reclaimed whenever
possible and available, and must meet applicable standards)
free from harmful amounts of acids, alkalis, salts, chemical
pollutants, and organic matter.
y. Design subsurface and drip irrigation systems considering the
use of environmentally preferable products.
z. Identify local vendors for environmentally preferable products
and native plant species.
aa. Minimize unnecessary disturbance of native species and
waterways, protected areas, wetlands, refuges, etc.
v.

Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and incorporated into the
construction documents, as applicable.
i.
j.

Specify materials that are protective of the natural environment.
Specify native materials which meet the design criteria for use
as landscaping materials.
k. Identify landscaped areas, natural habitat, or other sensitive
areas which will be protected or utilized during construction.
l.
List approved vendors for importing landscape materials.
m. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed on-site materials.
n. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required for
this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:

Construction

Rio Grande City

Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s):
i. Further identify opportunities for use of on site materials
including vegetation and natural topography/drainage.
j. Submit a list of proposed local materials and any recycled/
reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.
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k.

l.

Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of
materials.
Implement measures to protect existing habitat.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s):
e. Obtain required materials and products as specified for
landscaping.
f. Recommend alternative environmentally preferable products,
as applicable.
Part 3 – Execution
As described in contract documents, the contractor will:
a.
b.
c.

RESOURCES:
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Plan equipment and vehicle access to minimize and confine soil
disturbance and compaction to designated areas.
Do not disturb topsoil and vegetation outside of the area
indicated in drawings.
Provide erosion control and seeding with native plant species to
protect slopes. Provide protected on-site storage for excavated
rock, soil and vegetation.

U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Section 03100 – Concrete Formwork
Section 03200 – Reinforcement
Section 03300 – Cast-in-place Concrete
Objective:
The objective of this section is to utilize best practices for the use of concrete in facilities and pipeline construction. Concrete
is a durable material offering an effective moisture- and insect-resistant, insulated, and permanent formwork which conserves
energy and resources. However, its production and installation can cause various undesirable effects to the environment.
As such, one alternative is to reduce the amount of concrete required for construction by adding reclaimed and/or recycled
materials to the mix. By adding these materials to the concrete, to replace some of the cement, the intensive energy
requirements from the cement production process can be offset, and disposal requirements can be avoided, resulting in
environmental benefits. Additionally, environmental benefits may result from the identification and implementation of
construction practices where the use of environmentally friendly and multiple-use components for placing concrete are
considered. In particular, the use of reclaimed and/or recycled materials for formwork and steel
reinforcement may support this concept.

DESCRIPTION

APPLICABILITY
Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site
selection/layout alternatives that consider the following criteria, as
applicable:
o. Maximizing the use of on-site materials.
p. Minimize amount of concrete needed to achieve design
objectives
Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of best practices for the use of concrete.

Planning
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APPLICABILITY
In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Special Consideration in Design
In this phase, the planning professional will identify:
a. The concrete ready-mix contractors in the area and obtain
technical data for the concrete, recognizing those that utilize
environmentally preferable production practices.
b. Sources of aggregates required in the production of on-site
manufactured concrete.
c. In-situ materials viable for use as aggregate in the production of
on-site manufactured concrete.
d. The available options for minimizing the use of concrete with
replacement or combination of other less energy intensive
materials, preferably of on-site and unprocessed origin.
e. All options within the area for recycled and/or reclaimed
reinforcement and formwork to be considered during the design
and construction process.
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Design
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Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s), as applicable:
bb. Develop a concrete mix design which minimizes the amount of
cement, increases the amount of fly ash and/or other
pozzolans, and minimizes the amount of water in the mix.
cc. Evaluate the effectiveness of increasing the time allowed for
concrete to reach specified strength, providing an opportunity
for concrete containing less cement and water.
dd. Consider the use of available alternative materials, on-site
materials and green products for use in concrete and forms
whenever possible as long as the construction and cost do not
increase significantly.
ee. Evaluate the use of natural topography and soils to minimize
the requirements for conventional formwork.
ff. Consider the use of reclaimed steel during the design of
reinforced concrete structures.
gg. Identify locations/uses for excess concrete or for recycling
reinforcing steel.
hh. Identify local vendors for required concrete mix and installation
products including formwork products described below.
ii. Avoid in-ground concrete foundations.
jj. Recommend the use of certified reclaimed steel reinforcement
and allow for the use of fibers to reinforce concrete in lieu of
steel reinforcement, when practical
kk. Minimize unnecessary disturbance of native species and
waterways, protected areas, wetlands, refuges, etc.

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and incorporated into the
construction documents, as applicable.
o.

Specify construction practices that consider the use of earth
forms, one-sided forms, reusable forms, insulating permanent
formwork, or certified wood and reuse form lumber for framing
and sheathing. In addition, specify forms that minimize the use
of concrete.
p. Specify curing methods appropriate for concrete mix, finishing
requirements and weather.
q. Specify materials that are protective of the natural environment.
r. Specify native materials which meet the design criteria for use
as concrete additives.
s. Identify landscaped areas, natural habitat, or other sensitive
areas which will be protected or utilized during construction.
t. List vendors utilizing environmentally preferable production
practices for concrete mix materials and formwork.
u. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed on-site materials.
v. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required for
this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:

Construction

Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s):
m. Submit a list of proposed local materials and any recycled/
reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.
n. Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of
materials.
o. Implement measures to protect existing habitat.

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s):
g. Obtain required materials and products as specified for mixing
and installing concrete.

Rio Grande City
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h.

Recommend alternative environmentally preferable products,
as described under Special Considerations in Design for
Division 00 water and wastewater products.

Part 3 – Execution
As described in contract documents, the contractor will:
d.
e.

f.
g.
h.

RESOURCES:
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Employ a Finisher experienced in finishing slabs affected by
slower set times and less bleed water.
Designate locations or uses for excess concrete, for cleaning
out concrete trucks, and for collecting reinforcing steel for
recycling.
Plan equipment and vehicle access to minimize and confine soil
disturbance and compaction to designated areas.
Do not disturb topsoil and vegetation outside of the area
indicated in drawings.
Provide protected on-site storage for excavated rock, soil and
vegetation.

U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings/
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Objective:
The objective of this section is to utilize best practices for the use of concrete masonry units (CMU) as part of the construction
elements. In construction, the use of CMU offers a sound way to achieve structural soundness, while maximizing energy
savings when coupled with insulation. Environmental benefits are realized with the use of reclaimed, recycled or alternative
materials in manufacturing or replacing conventional CMU production methods. In addition, minimizing, to the extent
practical, moving materials from distant locations to the job site, if possible, as well as the use of
on-site materials in fabricating CMU support environmental stewardship.

DESCRIPTION

APPLICABILITY
Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site
selection/layout alternatives that consider the following criteria, as
applicable:
q. Maximizing the use of on-site materials.
r. Maximizing the use of CMU to achieve structural soundness
and energy savings.
Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of best practices for the use of CMU.

Planning

Design

In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Special Consideration in Design
In this phase, the planning professional will identify:
f. Sources for CMU and document the technical data associated
with the production process for the manufacturers available in
the region, recognizing processes that replace the use of
cement with fly ash or other environmentally preferable
products.
g. The available environmentally preferable options including the
use of alternative materials, other than CMU, that meet the
properties and characteristics suitable to the project
requirements.
h. Identify sources for CMU which are manufactured replacing
Portland cement with fly ash, replacing aggregate with
industrial waste by product or locally or onsite-sourced
aggregate.
Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s), as applicable:
ll. Evaluate the effectiveness of alternative materials, other than
CMU, that meet the properties and characteristics suitable to
the project requirements.
mm.Identify local vendors for required masonry products.
Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and incorporated into the

Rio Grande City

APPLICABILITY

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.
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construction documents, as applicable.
w.
x.

Specify materials that are protective of the natural environment.
Specify native materials which meet the design criteria for use
as aggregate materials in on-site CMU production.
y. Identify landscaped areas, natural habitat, or other sensitive
areas which will be protected or utilized during construction.
z. List vendors utilizing environmentally preferable production
practices for concrete mix materials and production of CMU.
aa. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed on-site materials.
bb. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required for
this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:
Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s):
p. Submit a list of proposed local materials and any recycled/
reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.
q. Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of
materials.
r. Implement measures to protect existing habitat.

Construction

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
why they were not
addressed.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s):
i. Obtain required materials and products as specified for
masonry work.
j. Recommend alternative environmentally preferable products,
as described under Special Considerations in Design for
Division 00 water and wastewater products.
Part 3 – Execution
As described in contract documents, the contractor will:
i.
j.
k.

Rio Grande City

Plan equipment and vehicle access to minimize and confine soil
disturbance and compaction to designated areas.
Do not disturb topsoil and vegetation outside of the area
indicated in drawings.
Provide erosion control and seeding with native plant species to
protect slopes. Provide protected on-site storage for excavated
rock, soil and vegetation.

Page 42

Summary of Contents
DIVISION 04 – Masonry
Section 04000 – Concrete Masonry Units

RESOURCES:
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U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings/
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Objective:
The objective of this section is to utilize best practices for implementing renewable energy systems in environmental
infrastructure. Once energy efficiency is maximized for a project, providing the required energy via clean, renewable
resources is more sustainable than using fossil fuels which are finite in supply and incur environmental impacts. The primary
obstacle for the use of renewable energy systems is the high initial cost, although price reductions are continuing. However,
these environmentally friendly systems are more cost-effective when compared on a basis that includes hidden costs such
as damage to the environment caused by the sourcing, processing, transporting, using, and disposal aspects of power
sources such as coal, oil, nuclear, and natural gas. The planning/design professional will evaluate the opportunities
to incorporate appropriate renewable energy systems for the operation of the environmental infrastructure project.

DESCRIPTION

APPLICABILITY
Alternatives Analysis - Site Selection and System Layout
In this phase the planning professional will analyze site
selection/layout alternatives that consider the following criteria, as
applicable:
s. Access to alternative power resources such as sun, wind, and
on-site process by-products.
t. Space requirements for constructing and operating renewable
energy systems.

APPLICABILITY
In this space or by a
supplemental report, the
planning professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Design Criteria Selection
In this phase the planning professional will identify design criteria
which support the use of best practices for the use of renewable
energy systems.

Planning
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Special Consideration in Design
In this phase, the planning professional will identify:
i.
Availability of alternative energy resources to sustain
operational requirements – sun, wind, on-site process byproducts.
j.
Hidden costs, as defined in the section objective above, should
be considered in the evaluation of energy source alternatives.
To the extent possible, use qualitative comparisons and, at a
minimum, provide a discussion of the hidden costs and any
influence it has on the energy source recommendation.
k. Local regulations regarding the use of alternative energy
sources including land use and height restrictions.
l.
Rebates, partnerships or other incentives offered by local
government or local utilities for incorporating renewable energy
sources in the proposed project.
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Design

Facilities and Process Design
In this phase the design professional will complete the following
activities for the selected site(s), as applicable:
nn. Evaluate the ability to achieve maximum energy efficiency for a
project.
oo. Consider the use, capability, and reliability of renewable energy
systems to accommodate the requirements for operations, such
as:
a. water pumping needs
b. power for irrigation systems and controls
c. power to help ventilate outlying buildings
d. power for entry gates or communication devices such
as emergency telephones
e. lighting
pp. Evaluate at least the following alternative energy sources:
o Photovoltaic (PV) cells – semiconductor devices that
convert sunlight into electricity.
o Wind Turbines
o Energy derived from biomass
qq. Evaluate the cost-effectiveness of full-scale or hybrid
renewable energy systems to sustain the required power
needs.

In this space or by a
supplemental report, the
design professional will
briefly explain how these
guidelines were incorporated
in the planning/design
process or, if appropriate,
the rationale for why they
were not addressed.

Construction Plans and Specifications
The GreenSpec Directory provides CSI section models that may be
used as a basis for developing project-specific construction
specifications. In developing the project-specific documents, the
design professional will ensure the activities listed below have been
considered for the selected site(s) and incorporated into the
construction documents, as applicable.
cc. Specify materials that are protective of the natural environment.
dd. Specify native materials which meet the design criteria for use
as landscaping materials.
ee. Identify landscaped areas, natural habitat, or other sensitive
areas which will be protected or utilized during construction.
ff. List vendors of renewable energy system products.
gg. Include provisions in the bid documents for adding or deducting
labor or material costs for reclaimed on-site materials.
hh. Evaluate the concepts described for the Construction stage,
below, as well as other applicable products and practices to
improve the environmental sustainability of the work required for
this section.
Following the format of the CSI specification models, the
construction practices specified shall include, but are not limited to,
the following concepts:

Construction
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Part 1 – General
As described in contract documents, the contractor will complete the
following activities for the selected site(s):
s. Submit a list of proposed local materials and any recycled/

In this space or by a
supplemental report, the
design professional or
Specifiers will briefly explain
how these guidelines were
incorporated in the
construction documents or, if
appropriate, the rationale for
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t.

u.

reclaimed products for approval by the owner representative
prior to implementation. Local products are defined as those
that are located in proximity to the project site and will not
required extensive transportation.
Submit invoices, product information, and manufacturer
documentation to recommend the use or substitution of
materials.
Implement measures to protect existing habitat.

why they were not
addressed.

Part 2 – Products
As described in contract documents. the contractor will complete the
following activities for the selected site(s):
k. Obtain required materials and products as specified for
masonry work.
l. Recommend alternative green products, as applicable.
Part 3 – Execution
As described in contract documents, the contractor will:
l.

Implement resource management in preparation for external
verification of the operations, including:
o Energy Efficiency: Verify equipment is properly
installed, connected, and adjusted. Verify that
equipment is operating as specified.
o Renewable Energy: Verify proper operation in all
modes of system operation by testing. Verify proper
operation under a wide range of conditions to verify
energy delivery as calculated for those conditions.
m. Plan equipment and vehicle access to minimize and confine soil
disturbance and compaction to designated areas.
n. Do not disturb topsoil and vegetation outside of the area
indicated in drawings.
o. Provide erosion control and seeding with native plant species to
protect slopes. Provide protected on-site storage for excavated
rock, soil and vegetation.
RESOURCES:
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U.S. Environmental Protection Agency, http://cfpub.epa.gov/npdes/stormwater/const.cfm
U.S. Department of Energy, Building Technologies Program, www.eere.energy.gov/buildings/
GreenSpec Product Directory with Guideline Specifications (BuildingGreen, Inc., Third Edition)
Federal Green Construction Guide for Specifiers, http://www.wbdg.org/design/greenspec_msl.php
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Format of Deliverables -Guidelines for Paper / Electronic Format Deliverables
Consultants must follow the guidelinescontained in this document for submittal of any
report(s) or studies.

Software
This section outlines file formats for any documents.
Required Software
CAD - The CAD software is AutoCAD 2006. All data must be transferredusing this release. No
DXF files are acceptable.
Word Processing - Each Consultant must deliver text documents in Microsoft Word 2003 or newer
version.
Spread Sheets - Each Consultant must deliver spreadsheet documents Microsoft Excel 2003 or newer
version.
Presentations - Each Consultant must deliver presentation documents in PowerPoint 2003 or newer
version.
Database - Each Consultant must deliver database documents in either Microsoft Access 2003 or newer
version or SQLServer.
Hard copies unavailable in electronic format - Each Consultant must scan and deliver these documents
in PDF files.

CAD Methods
This section details the CAD methodology.
▪ Layer Standard –
▪ All objects in the drawing reside on the correctly named layer.
▪ Each layer name must include a one or two-character discipline code and a 4-character major
group code. For example: A-WALL.
▪ When appropriate, a 4-character minor group should be used in layer names. For example: AWALL-PART.
▪ Font Standard - only Times New Roman
▪ External References –
▪ All external references must be attached to the drawings.
▪ External references be attached on layers named *-****-XREF-#. (*Denotes discipline code, #
denotes some designator.)
▪ Blocks - All blocks must be inserted on the correctly named layer.
▪ Title Blocks and Sheets –
▪ Every sheet must contain a title block.
▪ Every sheet must contain a TWDB Project number.
▪ Every sheet must contain a descriptive title that describes the sheet’s contents in the title block
Rio Grande City
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▪

or lower right corner.
Every sheet must contain the appropriate Construction Phase.
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▪
▪
▪
▪

All drawings display the intended plot view when zoomed to extents.
Other –
Project numbers, when appropriate, must be present and correct.
Photos in JPEG format.

Product Delivery
This section outlines the delivery of construction set submittal.
▪
▪
▪
▪
▪
▪

▪
▪
▪
▪

Timely Data Delivery - Electronic sets are required at the same time as paper sets.
Method of Delivery –
All submittals must be delivered on CD-ROM.
E-mail submittals are to be addressed to the designated TWDB or City staff representative.
Additional Support Files - All specifications, in word, spreadsheets,and databases pertinent
to the project accompany each electronic submittal.
File Naming Convention - Always use the filename extension that is given by default from the
application in use. See list below.
Application
Extension
AutoCAD
*.dwg
Microsoft Word
*.doc
Microsoft Excel
*.xls
Microsoft Access *.mdb
SQL
*.sql
JPEG
*.jpg
Adobe Acrobat
*.pdf
Microsoft PowerPoint *.ppt
Transfer Stages –
Stages for the submittal of electronic data are the same as hard copies. Schedule will be as
agreed on the contract terms.
For non-typical delivery requirements, contact the designated City representative.
Other - The primary Consultant is responsible for all sub-consultants work. All documents
delivered to TWDB and City shall be directed through the primary consultant.
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